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INVITATION 

REQUEST FOR PROPOSALS 

FOR THE EXPANSION OF THE LEGACY  

PORT SECURITY COMMUNICATIONS SYSTEM (PSCN)  

(PORT SECURITY GRANT (PSG09))   

 

The Rhode Island Economic Development Corporation, 315 Iron Horse Way, Suite 101, 

Providence, RI 02908, is requesting Proposals from qualified companies to expand the legacy 

PSCN System.   

 

Contract documents will be available on Friday, February 1, 2013 from the Rhode Island 

Economic Development Corporation, 315 Iron Horse Way, Suite 101, Providence, RI 02908.   

Tel. 401.278.9162 | Fax 401.273.8270.  

 

A Pre-RFP Conference has been set for Thursday, February 7 at 1:00 PM, at the Rhode Island 

Economic Development Corporation, 315 Iron Horse Way, Suite 101, Providence, RI 02908. 

Tel. 401.278.9162 | Fax 401.273.8270 

 

All Proposals must be received, whether hand delivered or mailed, no later than 2:00 p.m. on 

Wednesday, February 20 at the Rhode Island Economic Development Corporation, 315 Iron 

Horse Way, Suite 101, Providence, RI 02908.  Tel. 401.278.9162 | Fax 401.273.8270 

 

Proposals will be evaluated based on criteria detailed in the RFP and a recommendation for award 

made to the Rhode Island Economic Development Corporation. 

 

The Rhode Island Economic Development Corporation reserves the right to accept or reject any 

or all proposals, to negotiate with all qualified sources and to select the proposal that is in its best 

interest. 

 

 

John Riendeau, Director of Business Development 

Rhode Island Economic Development Corporation 

315 Iron Horse Way, Suite 101, Providence, RI 02908 

Tel. 401.278.9100 x162 | Fax 401.273.8270 

email = jriendeau@riedc.com | web www.riedc.com 

mailto:jriendeau@riedc.com
http://www.riedc.com/
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History and Scope 

 

The Rhode Island Port Security Communications Network (PSCN-1) was established in 2005 as a 

demonstration project funded by an $856,000 grant from the U.S. Department of Homeland 

Security (DHS), through its Information Technology and Evaluation Program (ITEP). Smiths 

Detection-LiveWave, was awarded the initial contract to engineer and deploy the prototype 

security solution for the State of Rhode Island.  Smiths Detection-LiveWave partnered with 

Raytheon Integrated Defense Systems; Business Innovation Factory (BIF) of Providence, RI; and 

Verizon Wireless to address the requirement that is in place to this day.  In 2012, Rhodeway 

Networks of Middletown, RI was awarded a new contract to provide maintenance and repairs to 

the PSCN-1 system.   

 

The initial PSCN-1 was a collaborative project of the Rhode Island Emergency Management 

Agency (RIEMA), the Rhode Island Economic Development Corporation (RIEDC), the Rhode 

Island Department of Environmental Management (DEM), and the Rhode Island Department of 

Administration (DOA).  

 

The PSCN-1 system provides security for RI waterways primarily in the southern portion 

of Narragansett Bay and is comprised of video and network equipment at various sites.  

Feeds from these PSCN sites are currently networked back via wireless and landline to a 

Data Center maintained at DEM in Providence where they are integrated in to a Video 

Management System (VMS) called “FirstView”.  These feeds are further integrated in to 

a system called Athena which is used as a state wide system by multiple agencies.  It is 

comprised of various sensors and systems (such as the “FirstView” VMS, radar, and 

other data feeds) and provides integrated and interoperable mission data and sensors 

information for the shared decision support system (RI Common Operating Picture – 

RICOP).  The PSCN-1 assets were first integrated with the Raytheon Athena system as a 

pilot demonstration program in 2007, via a Cooperative Research and Development 

Agreement (CRADA). 

 

In addition to the PSCN-1 assets, additional capabilities and assets that feed this common 

platform have been added incrementally over the past years.  Additions were included 

with the City of Providence, Port Area Waterside Security System (PAWSS) that 

included additional video (integrated through FirstView), new radar and automatic 

identification system (AIS) for vessel tracking.  Follow-on upgrades have included the 

permanent integration of other systems such as siren warning, video teleconference, 

chemical sensors, other VMS assets, weather stations, and also demonstrable systems to 

include the Undersea Perimeter Security Integrated Defense Environment (UPSIDE), 

mobile hand held tablets displaying the RICOP and a Vehicle/Vessel Tracker system.  

This project is the next incremental upgrade/expansion to this overall system. 

 

Scope of Work Summary:  The RIEDC / PSG09 (PSCN-2) scope of work is to expand 

the: 

1. VMS and other Sensors 

2. PTP wireless networks and fiber backhaul  

3. Camera Remote System Management  

4. Training of System Users  

5. RIEMA Head-end Integration 

http://encyclopedia2.thefreedictionary.com/Rhode+Island
http://www.thefreedictionary.com/Department+of+Homeland+Security
http://www.thefreedictionary.com/Department+of+Homeland+Security
http://acronyms.thefreedictionary.com/ITEP
http://encyclopedia2.thefreedictionary.com/Rhode+Island
http://encyclopedia.thefreedictionary.com/Raytheon+Integrated+Defense+Systems
http://financial-dictionary.thefreedictionary.com/BIF
http://encyclopedia2.thefreedictionary.com/EMA
http://acronyms.thefreedictionary.com/RIEDC
http://encyclopedia2.thefreedictionary.com/DEM
http://encyclopedia2.thefreedictionary.com/DOA
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Stakeholders   

 

1. RIEDC:  RI Economic Development Corporation.    

2. RIDEM/LE:  RI Department of Environmental Management/Law Enforcement  

3. RITBA:  RI Turnpike & Bridge Authority.   

4. RIEMA:  RI Emergency Management Agency.  

5. PEMA: Providence Emergency Management Agency.   

 

The intention of the RFP is the expansion of the current system, to new sites with 

necessary equipment in maintaining current operational continuity. 

 

It is not the intention to change the legacy systems, as they are already mutually 

embedded and operational.  The system is currently housed at the DEM/LE Foundry 

Building, 235 Promenade Street, Providence, operating as the primary 24/7 monitoring 

facility.  The Servers will remain at the Foundry Building with a proposed back-up 

system hosted at the RIEMA, Cranston RI location, or the vendor could propose to host 

and manage the servers at their location for the duration of the contract – minimum of 

three years.     

  

SUMMARY OF THE RFP OBJECTIVES  

 

1.  Network Infrastructure (Backbone), Base Station and Data Center upgrades, 

additions, configurations and integrations 

 

The network Backbone consists of a wireless PTP links connecting the Newport Pell 

Bridge to the Newport Hospital, then to the DEM/LE office in Providence via Cox 

Communications hardwire.  The proposed reconfiguration plan would utilize the 

OSHEAN network Point of Presence (POP), connecting at either of the Newport CCRI 

Campus at 1 John Chafee Blvd, Telco Room (015), or the URI Bay Campus, Horn 

Laboratory, Telco Room located in Narragansett.  That said, proposers should also 

consider providing a connection at each of the colleges mentioned above.   

 

Network Infrastructure: Wireless and Fiber Backbone, Base Station and Data Center 

enhancements: 

 

Proposed Backbone: 

A. Newport Pell Bridge to OSHEAN fiber point of presence (i.e.; URI Bay Campus, 

Narragansett or CCRI Newport) and connection to Data Center at DEM 

B. Newport Pell Bridge (connecting the Bridge, Breton Point, Beavertail, Port of 

Galilee, Fort Wetherill) 

C. Prudence Island back to Newport Pell Bridge (connecting Sensor Site southeast 

location of Prudence Island, Quonset Business Park (new Sensor Site) and 

existing Sites - Warwick Light and Mt. Hope Bridge.  

D. Existing system is from the  Newport Pell Bridge to Newport Hospital to 

DEM/LE via Cox Communications 
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Base Station and Data Center enhancements:   

 Servers at DEM, 235 Promenade Street, Providence, RI are proposed to be relocated 

 from the 4
th

 floor to the 1
st
 floor, in the Lightower Suite. Similarly, the vendor could 

 also provide hosted services for the duration of the contract. 

 

A.  Establishment of a Command & Control suite at RIEMA in Cranston.   

 Vendor shall configure existing PC at RIEMA's Command and Control 

Center to display new video feeds.   

 

 

2. Existing Site upgrades and new Site installations, configurations and integration 

A. Breton Point State Park, Newport  – new infrastructure (wood pole to house new 

camera, antenna), network Point to Point (PTP) or Point to Multi Point System 

(MPS) base Station at either Beavertail or Newport Pell Bridge, which ever has 

the better Line of Sight (LOS) and is most cost effective. 

B. Port of Galilee, Narragansett   

 Utilize existing infrastructure (wind generator tower, electrical power) 

 New Radar, New Thermal and Day Camera 

 New network assets – Port of Galilee (Sensor Site) to Pell Bridge (Base 

Station) PTP, or Point to MPS, or via hardwire.  

C. Newport Pell Bridge, Mt Hope Bridge – other cameras, sensors and alarms 

 See specific requirements provided by RIBTA in this RFP.  

D. Quonset Business Park, North Kingstown   

 Pull select existing video feeds and integrate into the System 

 Point to MPS wireless connection to Newport Pell Bridge Base Stations, 

or via hardwire.  

E. CCRI Newport Campus and/or URI Bay Campus, Narragansett - POP 

(OSHEAN) fiber network interface 

 Install, configure network assets at Newport Pell Bridge to connect to one 

or both of these sites.  

 

 

Operations & Maintenance (O&M) solution for the management and 

sustainment of the PSCN and RICOP systems:  Some capabilities and tasks 

include: 

 Provide call center and monitor/manage system maintenance, network and 

security issues, with option for extended service to monitor the system 24/7/365. 

 Provide automatic alerts to operational and system stakeholders on system status 

 Serve as centralized point of contact for all system O&M matters, and coordinate 

with stakeholders as required 

 Provide Inter-agency Training on the system, to include optimal operational use 

of the overall system  
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Administration level training  

 Provide multi agency training to enhance familiarity for all users with all features 

of the systems  

 Generate a CONOPs development and overall system mission effectiveness 

 

The expansion may require modifications to the current network configuration for 

optimization purposes and will require that the hosting entity have connections to the 

network preferably via a high bandwidth for cost containment and system integrity.   

Interfaces with legacy systems of remote sites will be evaluated by the participants as to 

the overall structure to ensure optimal performance and cost effectiveness.    

 

All sites will have 30-day storage at the edge capability for local video retrieval if 

network infrastructure fails. 

 

Respondents should recognize that an award provided through the Port Security Grant 

(PSG) program to its vendor of choice, has a completion date of May 20, 2013.  Thus, 

responders should be prepared to implement its proposed solution within 7 days of 

contract award.   
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Remote User New Sites Requirements 
 

1.  Block Island Ferry – Town of New Shoreham, RI    

     

 Interstate Navigation Company (BI Ferry): With this new site, a minimum of two 

existing video feeds will be integrated into the PSCN system.  

 These feeds will be taken from the existing (BI Ferry) system that terminates in 

Galilee, encoded and transmitted wirelessly to the DEM Galilee Tower that will then 

provide connectivity to the PSCN system.   

 

 Video Encoder Axis Single Port Video Encoder Q7401 0288-004  

 Network Switch Sixnet 5 Port POE or equivalent EB-5ES-PSE    

Wireless/Hardware    PTP Antenna such as the Cambium Networks PTP Series 
   to provide sufficient bandwidth to transmit feeds    

 Cabling to existing cameras; cabling to antenna location       
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2.  Salty Brine State Beach, Narragansett, RI  

    

 This will be a new site that will have 2 cameras located on an existing DEM tower.   

 The site will require a communications enclosure be installed at the site that will 

house the network equipment and camera power supplies, as well as providing a hub 

site for the data from the Block Island Ferry.    

 The site will require that there be conduit to the cameras from the enclosure, and 

electrical power run to the enclosure for the equipment.   

 A radar system will be installed to cover vessel traffic south to Block Island Old Harbor.    

 The intended plan is to then connect the site wirelessly using a PTP connection to the 

Beavertail Tower or the Newport Bridge West Tower, or provide a hardwire 

connection to the URI Bay Campus – OSHEAN network.  The vendor shall 

determine the link that provides the best connectivity and the most cost effective 

solutions.  The required hardware at this location is as follows:      

Camera South                           Thermal/Optical (Quickset GEYE Dual Thermal) 

Camera North Optical Camera (Axis or equivalent) Q6032-E   

Video Encoder Axis Q7401 or equivalent      

Network Switch Sixnet 5 Port POE or equivalent EB-5ES-PSE     

Wireless/Hardwire   Cambium Networks PTP Series, to provide sufficient   

        bandwidth to transmit feeds     

UPS APC or equivalent SUA750US   

UPS Management APC or equivalent AP9630   

Enclosure                                 Stainless Steel NEMA 4X Enclosure 

Radar Antenna System to be integrated into the existing PSCN System    
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3.  URI Bay Campus, Narragansett, RI   

     

 Center for Nuclear Science Building to house one camera.  

 The site will connect to the Newport Pell Bridge West Tower via wireless PTP, or via 

the OSHEAN pop as determined by the vendor.   

 The required hardware at this location is as follows:   

 

Network Switch Sixnet 5 Port POE or equivalent EB-5ES-PSE     

Optical Camera   Axis or equivalent Q6032       

Wireless/Hardwire   Cambium Networks PTP Series to provide sufficient   

        bandwidth to transmit feed  

UPS APC or equivalent  SUA750US   

UPS Management APC or equivalent AP9630   

Enclosure NEMA 4X Enclosure                        
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4.  Quonset Business Park, North Kingstown, RI   

     

 This site has existing cameras feeds from the current security system that are located 

at the Port of Davisville and the southerly Quonset Airport locations.   

 The site will connect to the Newport Pell Bridge West Tower via a wireless PTP link.    

 This site may also act as a hub location to provide data traffic from the Warwick 

Light location, or via the OSHEAN hardwire as determined by the vendor.    

 The required equipment at this site is as follows:   

 

Network Switch Sixnet or equivalent Port EB-5ES-PSE     

Wireless/Hardwire   Cambium Networks PTP Series to provide sufficient   

        bandwidth to transmit feed     

Video Encoder Axis Q7404 or equivalent    

Cabling to existing cameras; cabling to antenna location   
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5.  Breton Point State Park, Newport, RI       

 This new site will require a new wood pole (30’) to be installed that will house the 

camera and equipment.   

 The pole location will also require electrical power to be run to the pole and metered.  

 The site will connect to the network via a Wireless PTP link that will utilize the 

Beavertail location as a hub site, or connect directly to the Newport Pell Bridge. 

 The site will host a Network IP Dome Camera, with view of the oceanfront.  

 The required hardware at this site is as follows:   

Camera Pelco Esprit    

Network Switch Sixnet 5 Port POE Switch EB-5ES-PSE   

Wireless      Cambium Networks PTP Series to provide sufficient   

        bandwidth to transmit feed  

UPS APC or equivalent SUA750US   

UPS Management APC or equivalent AP9630   

Enclosure L-Comm NEMA 4X Enclosure                       
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      6. Newport Pell Bridge and Mount Hope Bridge New Equipment 

 

 

 
         

6.  Warwick Light 

 This existing site will be connected to the network utilizing the Quonset Business 

Park or the Mt. Hope Bridge as hub sites.  This site will require a Wireless PTP 

antenna such as the Cambium Networks PTP Series to provide sufficient bandwidth 

to transmit feed, will be installed with the existing equipment. 
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7.  RI Turnpike and Bridge Authority Project - Specifications for Expansion  

 

The RI Turnpike and Bridge Authority (RITBA) is seeking to improve security and 

safety of bridge operations for both the Newport Pell and Mt. Hope Bridges with 

additional network security cameras, installation of a sensor/alarm system along with an 

uninterruptible power supply.  The specifications of this project are as follows:  

 

1. Requirements: 

 

1.1 Services Required 
 

A. The vendor will be required to upgrade and install additional network security 

cameras on the Newport/Pell and Mt. Hope Bridges to include an 

uninterruptible power supply.  The vendor will also be required to install a 

sensor/alarm system that incorporates the identified access points of the two 

bridges.  Both the security camera and sensor/alarm projects will be integrated 

and networked into the PSCN.  The vendor shall utilize a RI Licensed 

Electrician for all electrical work performed, and consult with the RITBA 

Engineering Department for questions on bridge electrical systems.   
 

1.2 Project Pricing 

 

B. The project pricing will be in lump sum options.  Pricing for each lump sum 

option is all inclusive.  Included in each lump sum option would be the cost 

for traffic control.  

 
1.3 Project Components Required 

 
A. The following network security cameras and sensor/alarms with their 

locations will be those designated to be installed as part of this project.   
 

Lump Sum Option A 

Cameras 

Newport/Pell Bridge 

Camera # Camera Type Location Comments 

1 Box PTZ  East Tower (Pier 1E) - North Side Same mounting as west tower 

2 Box PTZ  East Tower (Pier 1E) - South Side Same mounting as west tower 

3 Dome PTZ Center Span – Upper Located on light pole on roadway level 

4 Dome PTZ West Sign Structure 1 Mounted on overhead sign structure 

5 Dome PTZ East Cable Bent  Located on light pole on roadway level 

6 Fixed West Anchorage (Pier 4W) - Door 1 Mounted on Pier 4W 

7 Fixed West Anchorage (Pier 4W) - Door 2 Mounted on Pier 4W 

8 Fixed West Anchorage (Pier 4W) - Door 3 Mounted on Pier 4W 

9 Fixed West Anchorage (Pier 4W) - Door 4 Mounted on Pier 4W 
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10 Fixed East Anchorage (Pier 4E) - Door 1 Mounted on Pier 4E 

11 Fixed East Anchorage (Pier 4E) - Door 2 Mounted on Pier 4E 

12 Fixed East Anchorage (Pier 4E) - Door 3 Mounted on Pier 4E 

13 Fixed East Anchorage (Pier 4E) - Door 4 Mounted on Pier 4E 

 

Mt. Hope Bridge 

Camera Camera Type Location Comments 

1 Dome PTZ  South Tower (Pier 18) - East Leg Mounting same as south tower west leg 

2 Dome PTZ  North Tower (Pier 19) - West Leg Mounting same as south tower west leg 

3 Dome PTZ  North Tower (Pier 19) - East Leg Mounting same as south tower west leg 

4 Box PTZ North Anchorage (Pier 23) Mounted on steel structure of Pier 23 

5 Box PTZ  South Anchorage (Pier 14) Mounted on steel structure of Pier 14 

 

Alarms 

Newport/Pell Bridge 

Quantity Type Location Comments 

3 Door Contact West Tower (Pier 1W) - Door 1,4,5 Roadway & Pier Base(2) 

3 Door Contact East Tower (Pier 1E) - Door 1,4,5 Roadway & Pier Base(2) 

 

Mt. Hope Bridge 

Quantity Type Location Comments 

2 Door Contact   South Tower (Pier 18) - Door 1,2 Roadway (2) 

2 Door Contact   North Tower (Pier 19) - Door 1,2 Roadway (2) 

2 Door Contact   North Anchorage (Pier 23) - Door 1,2, Main Entrance (2) 

2 Door Contact   South Anchorage (Pier 14) - Door 1,2 Main Entrance (2) 

 

UPS (Uninterruptable power supply) 

Size Location Comments 

3000 VA minimum Newport/Pell Bridge  

750 VA minimum Mt. Hope Bridge  

 

 

 

Lump Sum Option B 

Cameras 

Newport/Pell Bridge 

Camera # Camera Type Location Comments 

14 Dome PTZ West Sign Structure 2 Mounted on overhead sign structure 

15 Dome PTZ East Sign Structure 1  Mounted on overhead sign structure 

16 Dome PTZ East Sign Structure 2  Mounted on overhead sign structure 
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Lump Sum Option C 

Alarms 

Newport/Pell Bridge 

Quantity Type Location Comments 

2 Door Contact West Tower (Pier 1W) - Door 2,3 Catwalk (2) 

2 Door Contact East Tower (Pier 1E) - Door 2,3 Catwalk (2) 

4 Door Contact West Anchorage (Pier 4W) - Door 1,2,3,4  

4 Door Contact East Anchorage (Pier 4 E)- Door 1,2,3,4  

 

 

Mt. Hope Bridge 

Quantity Type Location Comments 

4 Door Contact   North Anchorage (Pier 23) - Door 3,4,5,6  

2 Door Contact   South Anchorage (Pier 14) – 3,4  

 

1.) Network Camera specifications. 

a.) All cameras will be network (IP) based and integrated and networked into 

the PSCN. 

b.) Camera types: 

- The dome PTZ (Pan/Tilt/Zoom) camera will be the AXIS 

Communications model Q6032 or its equivalent.  

- The fixed camera will be the AXIS Communications model M3113-

VE (with weather shield) or its equivalent. 

- The box PTZ camera will be the PELCO Esprit series model 

ES31CBW35-2N or ES31CBW35-5N (depending length of power 

run) or its equivalent. 

 

2.) Sensor/Alarm component specifications. 

a.) The system will entail the installation of security door contacts on those 

identified doors/hatches on the bridge structures.  These door contacts will 

meet NEMA 4X specifications.  

b.) The sensor/alarm will be integrated and networked into the Port Security 

Common Network (PSCN).  

c.) The alert notification for this system will entail at least a web base, text 

and email alerts.  

 
B. An uninterruptible power supply (UPS) will be installed as part of this project. 

1.) For the Mt. Hope Bridge network, a UPS supply of at least 750 VA will be 
installed. 

2.) For the Newport/Pell Bridge network, a UPS supply of at least 3000 VA 
will be installed.  
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1.4 Installation requirements. 

 

A. The manner of installation of the cameras and associated hardware will 

depend on their location. 

1.) Installation of the cameras and associated hardware will utilize stainless 

steel unistrut, rigid piping, clamps and/or brackets for steel structures. 

2.) Installation of the cameras and associated hardware on concrete surfaces 

will use stainless steel fasteners and stainless steel brackets.  

3.) Those camera support platforms that are attached to steel structures will be 

painted the color that matches that particular bridge.  

4.) An anti-oxidant lubricate/compound will be used on all fasteners. 

 

B. The installation of the sensor/door contacts will utilize stainless steel 

fasteners.  

1.) An anti-oxidant lubricate/compound will be used on all fasteners. 

 

C. All electrical wiring and cabling will meet industry code. 

1.) Proper conduit will be utilized for electrical cabling when required. 

2.) Fiber optic cabling will be enclosed in the appropriate conduit such as 

Liquid Tight or similar conduit. 

 

D. Enclosures/boxes that are utilized to contain the system wiring/components 

will meet NEMA standards.  Enclosures/boxes that are located inside the 

bridge structure will meet NEMA 3X specifications and those located outside 

exposed to the weather will meet NEMA 4X specifications. 

 

1.5  Back ground Investigations 

 

A. For each individual to include subcontractor employees, assigned to 

physically perform work on the Newport/Pell and Mt. Hope Bridges as part of 

this project, the Contractor shall provide the Authority with a National 

Background Criminal Investigation (BCI) Report.  This report shall include 

Social Security Number verification.  For the BCI Report, the Contractor may 

use an internet-based background check service.  

 

B. The results of these reports shall be made available to the Authority and their 

designated representative, for review, no less than two (2) weeks prior to 

individual’s proposed presence on site. The Authority reserves the right to 

refuse individuals, who may pose a security risk, from working on the project 

site based on the findings in the reports. 

 

1.6 Access to Bridge and Operation Procedures 

  

A. The Contractor shall forward to the Authority for review the schedule for the 

week on what bridge(s) will be worked on, the areas of the bridges to be 

accessed, the names of the individuals to perform the work and what type of 
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work is to be performed.  This schedule shall be forwarded one week in 

advance. 

 

B. To ensure strict access control to the Newport Pell and Mt. Hope Bridges, the 

Contractor shall adhere to the following procedures for each day that work is 

performed: 

1.) At the beginning of the day, a prior approved criminal background 

checked individual shall respond to the Plaza Operations supervisor’s 

office at the Authority’s administrative building in Jamestown to obtain 

keys to access the specific bridge.   

2.) The individual shall advise the Plaza supervisor /Authority representative 

what areas of the bridge that work will be performed on as well as names 

of those workers who will be accessing the bridge. 

3.) At the end of the day the bridge access keys will be returned by a prior 

approved criminal background checked individual. 

 

C. If in the course of the work being performed on the bridge there is an 

emergency, incident or suspicious activity observed, the Plaza Operations 

supervisor’s office will be notified (423-0803) so the proper notification 

and/or response can be coordinated.  

 

 

1.7 Traffic Control 

 

A. It is anticipated that at times traffic lane closures and personnel and equipment 

drop-offs will be required to complete the contract.  For those times that a lane 

closure is required, the Contractor shall ensure seek prior permission from the 

Authority to do so.  The work shall consist of providing for the safe and 

convenient passage of vehicular traffic.  

 

B. To maintain traffic services uninterrupted, the Contractor shall: 

1.) Submit and obtain acceptance from the Authority, for a Traffic Control 

Plan. The Plan shall generally include provisions for maintaining traffic 

and schedule of requested lane closures. The Plan shall be prepared and 

shall bear the raised seal of a registered, licensed Professional Engineer in 

the State of Rhode Island. A Competent Traffic Control Coordinator shall 

be designated by the Contractor. Such a person shall be fully responsible 

for all traffic control issues. The Traffic Control Coordinator be accessible 

by phone on 24 hours per day, 7 days per week.  

 

2.) Typically, one-lane closures shall only be permitted on weekdays during 

the hours of 9:00 AM through 3:00 PM, Monday through Thursday, and 

9:00 AM through 1:00 PM, on Fridays, with no delay in opening the lane 

at 3:00 PM on Monday through Thursday or at 1:00 PM on Fridays. In the 

Traffic Control Plan, the Contractor shall also indicate all the traffic 
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control devices used along with flaggers to maintain the traffic during one 

lane closure. The Plan shall indicate compliance with MUTCD. 

 

3.) The Plan shall address at a minimum the following items: 

a.) Lane closure schedule by location, Northbound, Westbound etc. 

b.) Length of work zone required. 

c.) Lay-down and pickup procedure for traffic control devices. 

d.) Equipment / worker delivery and pickup procedures. 

e.) Sign installation procedures. 

f.) Contact list and emergency numbers. 

g.) Whether cones or drums will be utilized. 

h.) For the Mt. Hope Bridge, a coordination protocol to be established 

with the Authority, the local police departments on each side of the 

bridge and other agencies as necessary 

i.) Note that no weekend work is permitted without prior approval. In 

extenuating circumstances, one-week notice would be required to 

obtain approval. 

j.) Provide a layout with distances of the locations of signs, channelizing 

devices, etc. Flagger(s) position shall also be indicated. 

k.) Drawings are to be on the Contractor’s border, as originators of the 

Traffic Control Plan 

 

4.) The Contractor shall be responsible for providing adequate safeguards, 

safety devices (arrow board and attenuator), flagger(s), protective 

equipment, and any other needed actions to protect the life, health, and 

safety of the public, and to protect property in connection with the 

performance of the work covered by the Contract.  For lane closures on 

the Mt. Hope Bridge, flaggers will be required to have continuous contact 

with one another using two-way radios.   

 

Flagging, signs, and all other traffic control devices furnished or provided need to be in 

good condition and shall conform to the standards established in the latest adopted 

edition of the "Manual on Uniform Traffic Control Devices" (MUTCD) published by the 

U.S. Department of Transportation, as applicable. Copies of MUTCD may be purchased 

from the Superintendent of Documents, U.S. Government Printing Office, Washington 

D.C. 20402.     
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Requirements for the Network Connectivity:   

 

The Ocean State Higher Education Assistance Network (OSHEAN) will provide network 

connectivity to carry all cameras and sensors/alarms that are part of the Expansion 

(PSCN-2) and existing systems (PSCN-1).  OSHEAN will provide connections between 

235 Promenade Street in Providence (Lightower space) to CCRI Newport Campus, as 

well as between 235 Promenade Street to URI Bay Campus in Narragansett via 

OSHEAN’s Beacon 2.0 fiber network.  OSHEAN will provide a total of 1 Gbps of 

bandwidth service, that can be aggregated from up to four different connections, at 

$2,000 per month.    
 

Additional requirements include:   

 Cabinet:  use of existing PSCN cabinet – no fee 

 Electrical Power:  Is suitable for the upgraded server 

 UPS:  to be provided by vendor 

 Term:  Three years of service shall be provided to include the recurring 

OSHEAN fees, as well as the O&M services described in Section A-3.   
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INSTRUCTIONS and NOTIFICATIONS to OFFERORS:     

 

 Potential Offerors are advised to review all sections of this Request carefully and 

to follow instructions completely, as failure to make a complete submission as 

described elsewhere herein may result in rejection of the proposal.  

 Alternative approaches and/or methodologies to accomplish the desired or 

intended results of this procurement are solicited.  However, proposals which 

depart from or materially alter the terms, requirements, or scope of work defined 

by this Request will be rejected as being non-responsive.   

 All pricing submitted will be considered to be firm and fixed unless otherwise 

indicated herein.   

 It is intended that an award pursuant to this Request will be made to a prime 

contractor, who will assume responsibility for all aspects of the work.  Joint 

venture and cooperative proposals will not be considered, but subcontracts are 

permitted, provided that their use is clearly indicated in the offeror’s proposal, and 

the subcontractors(s) proposed to be used are identified in the proposal.   

 In accordance with Title 7, Chapter 1.1 of the General Laws of Rhode Island, no 

foreign corporation (a corporation without a Rhode Island business address) shall 

have the right to transact business in the state until it shall have procured a 

Certificate of Authority to do so from the Rhode Island Secretary of State (401-

222-3040).  This is a requirement only of the selected vendor(s).   

 

PROPOSALS MUST INCLUDE THE FOLLOWING:  

 

 A completed and signed RI VIP generated bidder certification cover form 

(downloaded from the RI Division of Purchases Internet home page at 

http://www.purchasing.state.ri.us) 

 Identification of the project team and team organizational chart 

 A listing and description of projects the firms(s) have been responsible for 

demonstrating the firm’s ability to perform all aspects of the Project.   

 References to be contacted that can verify the information provided in the area of 

projects performed, project performance, management of budget/cost, schedule, 

and quality of deliverables.  

 Copies of all documentation which demonstrate the firm(s) has the legal ability to 

perform the services in the State of Rhode Island, described generally heretofore.   

 Most current Federal Forms SF-254 and SF-255.  

 A schedule to bring the project from Award through commencement of operating 

the network system.  

 Demonstration of the financial capacity of the firms(s) ability to undertake and 

complete the Project.  

 Demonstrate the ability to deliver a performance bond for the Project.  

 Certificate of Good Standing from the Rhode Island Division of Taxation for each 

firm identified in the proposal.  

http://www.purchasing.state.ri.us/
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 A listing of all current and ongoing contracts between and/all firms proposing and 

the Corporation, the Team or the State of Rhode Island.  

 A disclosure of all outstanding financial obligations with the State of Rhode 

Island for any of the firms included in the proposal. 

 A completed and signed W-9 Taxpayer Identification Number and Certification 

Form, which may be downloaded from www.purchasing.state.ri.us   

 

 
1. Proposal Submissions 

A. All Proposals shall be submitted on the separate proposal form within the documents and 

shall be subject to all requirements of the Proposal Documents.  Erasures or other 

changes must be explained or noted over the signature of the Proposer. 

 

B. All Proposers must submit five (5) sets of completely executed proposal forms and 

documents to the RIEDC. 

C. Proposals submitted shall be delivered to said RIEDC and shall be enclosed in outer and 

inner envelopes, both of which shall be sealed and clearly labeled with the following:   

1.  Proposal  

2.  RIEDC’s Name 

3.  Project Name  

4.  Proposer’s Name & Address 

D. The RIEDC requires compliance forms hereto attached. 

E. The Contract will be based upon completion of the work according to the Proposal 

Documents, together with all addenda thereto issued. 

 

2. Receiving and Modification of Proposals 
A. Proposals received prior to the time established herein for the receipt and opening of 

same, will be securely kept, unopened.  The officer whose duty it is to receive and open 

all Proposals will decide when the specified time has arrived for the opening of same.  No 

responsibility will be attached to an officer for premature opening of a Proposal not 

properly addressed and identified. 

B. Faxed Proposal documents will not be considered.  A modification by faxed of a Proposal 

already submitted to the RIEDC, will be considered only if, prior to the time Proposals 

are due, such faxed modification is received and a written confirmation of it, signed by 

the Proposer, is deposited in the United States Mail prior to the time Proposals are due. 

C. Proposers are cautioned to allow ample time for transmittal of Proposals by mail or 

otherwise.   

 

3. Withdrawal of Proposals Before Date of Proposal Opening 
A Proposal may be withdrawn on written or faxed request, dispatched in time for delivery in 

the normal course of business, prior to the time Proposals are due.  

 

4. Interpretations or Correction of Proposal Documents 
A. No oral interpretations will be made to any Proposer as to the meaning of the Proposal 

Documents.  Every request for such an interpretation shall be made in writing by a 

Proposer and forwarded to the E-mail or Fax listed on page 1, and by the deadline for 

questions identified on page 1. 

 

http://www.purchasing.state.ri.us/
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B. No inquiry, received within up to five (5) business days of the date proposals are due will 

be given consideration. 

C. Any interpretation, correction or change of the Proposal Documents will be made in the 

form of an Addendum to the Documents.  Said addendum will be sent as promptly as is 

practicable to all Proposers to whom the Proposal Documents have been issued.  All such 

addenda shall become a part of the Contract Documents. If an addendum is required it 

will be issued no later than up to five (5) business days prior to the date Proposals are 

due. 

 

5. Withdrawal of Proposal 
Proposals shall be acceptable for a period of up to ninety (90) days from the date Proposals 

are due and may be accepted by the RIEDC at any time within such period or thereafter 

unless withdrawn or revoked by the undersigned after the expiration of said period of up to 

ninety (90) days. 

 

6. Prevailing Wages  
State prevailing wage rates are not required under this funding source, however, if the RIEDC 

or the type of activity is subject to prevailing wage requirements by federal or state laws, the 

more stringent requirements shall apply.  

 

7. Representation and Qualification of Proposer 

As an inducement to the acceptance of this proposal, the undersigned represents that the 

undersigned has the organization, adequate equipment and proper facilities to perform the 

services and work agreed to be performed hereunder: that the undersigned is duly authorized 

by law to perform such services and work. 

 

8. Liquidated Damages  

 Liquidated damages for each additional day beyond the time agreed for completion of the 

contract will be assessed against the contractor. The contractor and his sureties shall be liable 

for and shall pay to RIEDC penalties for not completing the project by the assigned due date 

are the sum of Five Hundred ($500) per calendar day until satisfactory completion of the 

contract work.  
 

 

9. Non-Discrimination 

No employee or applicant for employment, qualified by training and experience for work to 

be performed under this contract, shall be discriminated against in such employment by 

reason of race, creed, color, national origin or political affiliations.  The undersigned shall 

include the foregoing provision in all subcontracts for any part of the work to be performed 

hereunder. 

 

10. Workers' Compensation and Employers Liability Insurance 

The Proposer shall carry Workers' Compensation Insurance for all employees who will be 

engaged in work at the site of the project.  If any part of the Proposer's contract is sub-let, the 

Proposer shall require his subcontractor(s) to maintain this insurance for all of the 

subcontractor's employees.   

 

11. Insurance Coverage Requirements 

The Contractor must carry the insurance coverage as indicated in the following schedule: 
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A. Workers' Compensation and Employers Liability Insurance: 

Bodily injury by accident at $100,000-each accident 

Bodily injury by disease at $100,000-each employee 

Bodily injury by disease at $500,000-policy limit 

 

B. Comprehensive General Liability with Non-owned and Hired Auto Endorsement and 

Broad Form CGL Endorsement and RIEDCs and Proposer’s protective - coverage 

amount $1,000,000 CSL.   

C. Commercial Auto Liability Coverage (owned vehicle) - coverage amount $1,000,000   

D. The RIEDC and the RI Turnpike and  Bridge Authority (RITBA) must be listed as 

additional insured on all required insurance coverage.  In the required Certificate of 

Insurance under the “Description of Operations” area, the additional insured box must be 

checked off.  The “Description of Operations” space must contain the name of the project 

and title of work.  The certificate holder shall be the RIEDC and the RITBA.  If the 

above-described policies are modified, not renewed or cancelled before the expiration 

date thereof, the issuing company will mail 30 days written notice to the certificate 

holders. 

 

12. Qualifications of Proposer 
The Proposer must prove, to the satisfaction of the RIEDC, that he has the organization and 

equipment to faithfully perform the work under the terms of the Contract Documents. 

Further, the RIEDC reserves the right to request additional information that it deems to be in 

its best interest after receipt of proposals. 

 

13. Nondiscrimination and Small/ Minority/ Women-Owned Businesses 
The Proposer is required to make a good faith effort to employ minority and women-owned  

businesses as sub-contractors and suppliers of materials on projects in compliance with Rhode 

Island law.  

 

14.  Acceptance of Proposal 
This proposal, when accepted by the RIEDC and when a notice of such acceptance is mailed 

to the undersigned, shall constitute a binding agreement between the undersigned and the 

RIEDC to enter into an agreement upon the foregoing terms and conditions.   Such agreement 

shall not be assigned in whole or in part by the undersigned.  

 

15. Award of Contract and Contractor Certification Requirements 
A. The contract award shall be made to the responsible Proposer whose Proposal is most 

advantageous to the RIEDC.  The RIEDC, however, reserves the right to reject any and 

all Proposals and to waive any informality in Proposals received when such rejection or 

such waiver is in the best interest of the RIEDC. 

 

B. Prior to the execution and award of the contract, the Contractor and subcontractors, if 

any, must provide documentation to demonstrate compliance with the licensing 

provisions of RI General Statutes. 

  

C. Prior to the execution and award of the contract, the Contractor must provide 

documentation of its Certificate of Registration by the State of RI, and the Certificate 

shall not be expired, revoked or suspended. 
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PROPOSAL EVALUATION 
 

This section describes the criteria and process to be used by the RIEDC and its partner agencies 

in evaluating proposals received in response to the RFP.  

 

A. MINIMUM CRITERIA 

 

1. The proposer has been in the business of providing comprehensive safety and security 

systems and planning services for a minimum of five (5) years and has not been prevented 

from participation in DHS Funded projects. 

2. The proposer is able to provide the necessary staffing and services in meeting the 

requirements detailed in this RFP.  

3. The proposer must name the individuals who will be assigned to the project and the roles 

they will play. 

4. The proposer will assign to the project one primary staff or project manager, with a minimum 

of ten (10) years’ experience. 

5. Proposer shall carry certifications of training in all systems proposed.  

 

B. COMPARATIVE CRITERIA 

 

For each comparative evaluation criteria, a weighted scale based on points will be assigned.  The 

RIEDC will then assign a composite rating to the entire proposal. 

 

1. Demonstrated Understanding of the Scope of Services 

 

 (25 points maximum:  A proposal that includes a plan of services that demonstrates a 

complete and comprehensive understanding of the scope of work. 

 

2. Experience   

 

(20 points maximum):  A proposer with 10 or more years experience  

 

3. Demonstrated Knowledge of  how to implement) 

 

(15 points maximum): The proposer has identified named staff that has exceptional 

knowledge of how to successfully implement the project.  

 

4.   References 

 

(10 points maximum): The proposer has three (3) excellent references  

. 

5.  Budget and Non-Federal Share Matching requirements 

 

(30 points maximum): Low Budget and non-Federal share Matching requirements 
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Clarification 

 Per PSGP Investment Justification Template, proposer shall identify a “matching cost 

sharing’ (cash or in-kind) for the present project at up to 20 percent of the total project cost. 

 Cash and in-kind matches must consist of eligible costs (i.e. purchase price of allowable 

contracts equipment).  As well as cash spent for project-related costs. 

 An in-kind match includes the valuation of in-kind donated equipment cost and/or services. 

 In-kind matches may not be used to meet matching requirements for any other Federal grant 

program. 

 

Proposed Investment  Total Match Grand Total 

  20% Cash $ 

  20% In-kind  $ 

Installation Subtotal $  $  $  

System Training and 

Certification Subtotal 

$  $  $  

Total $  $  $  
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AWARD OF CONTRACT 

 

1.   RIEDC reserves the right to award the contract to the proposer whose proposal is 

determined by the RIEDC in its sole judgment to be the most advantageous proposal at the 

most reasonable cost. 

  

2.   Should the selected finalist fail to enter into a contract with RIEDC within thirty (30) days 

after completion of the evaluation process, the RIEDC reserves the right to award the 

contract to the next most advantageous proposal.  In the alternative, RIEDC may choose to 

reissue the RFP.  

 

 

PROPOSAL FORM 

 

 

Proposer: ________________________________________________________________                             

 

Address: _______________________________________________________________ 

 

City/Town: _______________________ State: ____________ Zip Code: ___________ 

 

Phone #: ___________________________ Fax #: ______________________________ 

 

Email: _________________________________________________________________ 

 
1. The undersigned, having familiarized himself/herself with the conditions presented and carefully 

examined all Proposal Documents that affect the cost of the work for:  
  
 _____________________________________________________________________ 
 _____________________________________________________________________ 
 
 as prepared for ________________________________________________________.           
                                            (Project(s) Name) 
                                                               
The undersigned hereby proposes to furnish all labor, materials, tools and equipment required for 
the above described work, all in accordance with the Proposal Documents, for the total price of: 
_________________________ Dollars ($_______________)    
 

Proposed Investment  Total Match Grand Total 

  20% Cash $ 

  20% in-Kind  $ 

Total $  $  $  

              
    

2.  The undersigned agrees that, if he/she is selected, he/she will, within seven (7) business days,    
Saturday, Sunday and legal holidays excluded, after presentation by the RIEDC, execute a 
written agreement in accordance with the terms of these Proposal Documents. 

 
3. The undersigned agrees to commence the work on a date to be specified in the contract and 

agreed upon by these parties and to complete such work within three months of consecutive 
business days. 
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4. The undersigned further proposes and agrees that should the amount of work required be 

increased or decreased by a request of the RIEDC, the following Supplemental Unit Prices will 

be the basic prices for computing extra cost or credit.  Each Unit Price shall include all 

equipment, tools, labor, permits, fees, related bonding costs, etc., if required, incidental to the 

completion of the work involved and the disposal of surplus or unsuitable material in accordance 

with the Plans and Specifications or as directed by the RIEDC or Consultant. 
 

 The RIEDC reserves the right to accept, reject or negotiate Supplemental Unit Prices.  

Supplemental Unit Prices for add alternates shall include undersigned's overhead and profit and 

deduct alternates shall be the add price less ten (10%) percent. 

 

5. The undersigned hereby acknowledges receipt of the following Addendums to Proposal 

Documents and that all associated costs thereto are included in the Total Proposal Price. 
 

Addendum #            Dated:                                   _   

Addendum #            Dated:                                   _   

Addendum #            Dated:                                   _   

 
6. In submitting this Proposal, it is understood that the RIEDC reserves the right to reject any and all 

Proposals. Further, it is agreed that this Proposal shall be open to acceptance for a period of up to 
ninety (90) days from the Proposal due date or until the next work day immediately following 
said period if such period ends on a weekend or a State holiday. 
 

Date:       

Firm Name:  

Address:       

Phone #:  

Email:  

Authorized Signatory 

Print Name 

Title:       
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CONTRACT FORM 

 

THIS AGREEMENT, made the _______ day of _________________ in the year 2013; by and 

between _____________________________, hereinafter called the “Contractor” and the Rhode 

Island Economic Development Corporation, hereinafter called the “RIEDC”. 

 

WITHNESSETH, that the Contractor and RIEDC, in consideration of mutual agreements stated 

herein, agree as follows: 

 

Statement of Work 

The Contractor shall furnish all labor, materials, tools and equipment and perform all work 

required which consists of: 

______________________________________________________________________________ 

at ___________________________ located in the ___________________________ 

           (Project Name)     

of _____________________ RI, in connection therewith, all in strict accordance with the 

Proposal Documents dated ___________________. 

1.  

2. Completion Schedule 

The work shall be started ________________________, _____________ and the entire project 

shall be completed within ____________ consecutive calendar days. 

 

Contract Price 

RIEDC shall pay the Contractor for the performance of the Contract, subject to additions and 

deductions provided therein, for a total contract price of: 

____________________________________________ Dollars $ _______________. 

     (Word)                  (Figures)   

  

Alterations 

The following changes were made in the proposal before this Contract was signed by the parties 

hereto, including supplemental unit prices from proposal form submitted by the Contractor. 

 

IN WITNESS WHEREOF,  

 

Date:       

Firm Name:  

Address:       

Phone #:             Email:  

Authorized Signatory /Title:       

 

Date:       

William J. Parsons, Managing Director 

Authorized Signatory/Title:   

Rhode Island Economic Development Corporation:  315 Iron Horse Way, Suite 101, Providence, 

RI 02908. Tel. 401.278.9100 / Fax 401.273.8270   
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GENERAL CONDITIONS 

 

1. Payments:  The Contractor shall be paid as outlined in the contract. Each periodical estimate 

for partial payment shall include up to ninety percent (90%) for articles delivered and 

accepted or services rendered, less deduction, if any, as herein provided.  In making such 

partial payments for the work, there shall be retained ten percent (10%) of the estimated 

amount of work done until ninety-one (91) days after the final completion and acceptance of 

work covered by contract.  The balance shall be withheld until all punch list items, except 

lawns and planting, have been completed or ninety-one (91) days after the Certificate of 

Completion and Acceptance has been issued and the Contractor has submitted all warranties 

and construction closeout documents to the Consultant and or RIEDC whichever is later. 

 

2. Performance and Acceptance of Work:  All work required hereunder shall be performed as 

promptly as possible, and such work shall be subject to approval and acceptance by the 

RIEDC, but such approval and acceptance shall not relieve the undersigned from the 

obligation to correct any incomplete, inaccurate or defective work, all of which shall be 

promptly remedied by the undersigned on demand, without cost to the RIEDC.  The 

undersigned will abide by and carry out, without additional charge, such reasonable 

directions or requests as the RIEDC may from time to time given or make relative to the 

manner of performance of such work hereunder and upon completion of the work, leave the 

project free from any liens and/or charges arising out of the performance of this contract. 

 

3. Changes:  In accordance with the RIEDC’s approved budget, RIEDC may at any time by 

written order and without notice to the sureties, make changes in the Drawings or 

Specifications, if any, of this contract and within the general scope thereon, if such changes 

cause an increase or decrease in the amount due under this contract or in the time required for 

its performance, an equitable adjustment shall be made, and the contract shall be modified in 

writing accordingly.  Any claim for adjustment under this Section must be asserted within ten 

(10) days from the date the change is ordered unless the RIEDC waives the prompt receipt of 

the claim in writing. 

 

 The RIEDC further reserves the right to make alterations in the form or quantity of the work 

herein contemplated, either before or after commencement of the work.  If such alterations 

diminish the quantity of the work done, they shall not constitute a claim for damages or for 

anticipated profits on the work dispensed with, or affect the prices for various classes of work 

remaining.  If they increase the amount of work, such increase shall be paid for according to 

the quantity actually done and at the price or prices for the various classes of work, or if not 

susceptible of classification, the price or prices shall be agreed upon in writing in advance, 

and in case of failure to so agree, the Contractor shall do the work as aforesaid as extra work. 

 

4. Changed Conditions:  Should the Contractor encounter, or the Consultant and or RIEDC 

discover, during the progress of the work, conditions at the site materially differing from 

those indicated in the Specifications, or unknown conditions of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as inhering in work of 

the character provided for in Specifications, the attention of the Consultant and or RIEDC 

shall be called immediately to such conditions before they are disturbed.  The Consultant and 

or RIEDC shall thereupon promptly investigate the conditions, and if it finds that they do so 

materially differ, the contract shall be modified to provide for any increase or decrease in 

cost, or difference in time resulting from such conditions. 
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A. Except for minor modifications in the work not involving extra cost or additional time, 

and not inconsistent with the purposes of the Project; and except in an emergency 

endangering life or property, no extra work shall be ordered, and no change in the 

Drawings and Specifications shall be made, unless in pursuance of a written authorization 

from the RIEDC, and countersigned by the Consultant, if any.  No claim for an addition 

to the Contract amount shall be valid unless so ordered. 

 

B. The Contractor promptly upon request shall supply detailed estimates and proposals for 

changed or extra work.  The value of the change or extra work which is to be ordered 

shall be determined by the RIEDC and their Consultant prior to the issuance of the order, 

and shall be based upon one of the following methods: 

 

1. By ascertaining the number of unit quantities of each part of the work which is 

changed, and multiplying the ascertained number of such unit quantities by (a) the 

unit prices given in the Contract, or (b) by an equitable price if none is provided in 

the Contract. 

2. By ordering the Contractor or proceed with the work, and to keep and present, in 

such form as the Consultant and or the RIEDC may direct, a correct account of the 

cost of the extra or changed work, together with all vouchers therefore.  Overhead 

and Profit will only be allowed on the total net additional quantities of each item in 

the cost breakdown after the deduction of credit items at Contractor's cost. 

 

C. For work performed by the General Contractor, the cost of may include an allowance for 

overhead and profit not to exceed fifteen percent (15%) of the net cost of the work.  

 

D. For work performed by a subcontractor, the cost to may include the net cost to the 

Subcontractor, plus an allowance not to exceed fifteen percent (15%), for his overhead 

and profit plus an allowance not to exceed seven and one-half percent (7 1/2%) for the 

General Contractor's overhead and profit.  

 

E. "Net Cost" as used herein may include all items of labor and materials, the use of power 

equipment, power, premiums on Public Liability and Workmen's Compensation 

Insurance, Social Security, Old Age and Unemployment Insurance.  If deductions are 

ordered, the credit shall be computed at net cost.  Among the items to be considered as 

overhead are insurance other than as mentioned above, bond or bonds, supervision, 

superintendents, foremen, timekeepers, clerks, watchmen, use of small tools, incidental 

job burdens and that portion of general office expense applicable to each Change Order. 

 

5. Cancellation:  The RIEDC may at any time at its discretion cancel the contract, in whole or in 

part, by sending the Contractor a written notice terminating his right to proceed with all or 

any portion of the work, specifying the effective date of such termination.  If the cancellation 

occurs by reason or any default or delay of the Contractor, RIEDC may take over the work 

and prosecute the same to completion, by contract or otherwise, and the Contractor and his 

sureties shall be liable to the RIEDC for any excess cost occasioned to RIEDC thereby.  The 

Contractor shall be entitled to receive payment under the contract for any portion of the work 

completed on or before the effective date of termination, and then or thereafter accepted by 

RIEDC, and shall be reimbursed that portion of his additional expenditures for labor and 

materials which RIEDC finds to be of benefit to the project.  If the cancellation is for the 

convenience of RIEDC and not because of the Contractor's default or delay, he shall be 

entitled to receive compensation under the contract for all work completed and accepted, plus 
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an equitable adjustment for additional work performed up to the effective date of 

cancellation. 

 

6. Equal Employment Opportunity and Non-discrimination: 

 

a. The Contractor agrees and warrants that in the performance of the contract such 

Contractor will not discriminate or permit discrimination against any person or group of 

persons on the grounds of race, color, religious creed, age, marital status, national origin, 

ancestry, sex, mental retardation or physical disability, including, but not limited to, 

blindness, unless it is shown by such Contractor that such disability prevents performance 

of the work involved, in any manner prohibited by the laws of the United States and of 

the State of RI. 

 

 The aforesaid provision shall include, but not be limited to, the following:  advertising, 

recruitment, layoff, termination, rates of pay or other forms of compensation, conditions 

or privileges of employment, selection for apprenticeship, selection or retention of 

Subcontractors, or in the procurement of materials, equipment or services. 

 

b. The Contractor further agrees to take affirmative action to insure that applicants with job-

related qualifications are employed and that employees are treated when employed 

without regard to their race, color, religious creed, age, marital status, national origin, 

ancestry, sex, mental retardation, or physical disability, including, but not limited to, 

blindness, unless it is shown by such Contractor that such disability prevents performance 

of the work involved. 

 

c. The Contractor agrees, in all solicitations or advertisements for employees placed by or 

on behalf of the contractor, to state that it is an "affirmative action-equal opportunity 

employer" in accordance with regulations adopted by the Commission on Human Rights 

and Opportunities. 

 

d. The Contractor agrees to provide each labor union or representative of workers with 

which such contractor has a collective bargaining agreement or other contract or 

understanding and each vendor with which such contractor has a contract or 

understanding, a notice to be provided by the Commission on Human Rights and 

Opportunities, advising the labor union or workers' representative of the Contractor's 

commitments under paragraphs 6A through H, and to post copies of the notice in 

conspicuous places available to employees and applicants for  employment, including 

posting on the project site. 

 

e. In all pre-contractual contacts between Contractor and any Sub-contractor or Supplier 

either for work to be performed under a sub-contract or for the procurement of materials, 

equipment or services, each Sub-contractor or Supplier shall be notified in writing by the 

Contractor of the Contractor's obligations under this Contract relative to non-

discrimination and each Sub-contractor or Supplier, by his contracting agent, shall agree 

to and be bound by the terms of this Contract. 

 

. 

f. All records must be retained for a period of three years following completion of the work 

and shall be available at reasonable times and places for inspection by authorized 

representatives of the RIEDC.  The RIEDC may conduct an audit of the financial records 
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of any small Contractor(s) or Minority Businesses(s) which applies for or is awarded a 

set-aside contract for the purpose of determining eligibility for awards or compliance 

with the set-aside requirements. 

 

g. Whenever the RIEDC has reason to believe that a Contractor or Sub-contractor awarded 

a set-aside contract has willfully violated any provision of this section, the Department 

may send a notice to such Contractor or Sub-contractor by certified mail, return receipt 

requested. Such notice shall include:  a) a reference to the provision alleged to be 

violated; b) a short and plain statement of the matter asserted, c) the maximum civil 

penalty that may be imposed for such violation; and d) the time and place for the hearing. 

 

h. Nothing contained herein is intended to relieve any Contractor from compliance with all 

applicable Federal and State legislation or provisions concerning equal employment 

opportunity, affirmative action, nondiscrimination and related subjects during the term of 

its Contract on this project. 

 

7.   Intent: 

 

A. It is understood that any work not specifically mentioned but which is incidental to the 

completion of any part of the work will be considered a part of this Contract. 

 

B. All work is to be performed according to the best practices of the trade and all building 

permits are to be obtained by the Contractor prior to commencing work. 

 

C. The workmen employed by the Contractor shall be suitably skilled to perform the work 

involved. 

 

D. All work and materials to be the best of their kinds and subject to the approval of the 

Consultant and or the RIEDC and must meet all codes, regulations and applicable 

standards and testing criteria. 
 

8.   Examination of Site, Etc.:   

 

Each Proposer shall visit the site of the proposed work and fully acquaint himself with the 

conditions, as they exist.  He/she should then fully understand the facilities, difficulties and 

restrictions attending the execution of the work under his contract.  Proposers shall also 

thoroughly examine and be familiar with the Drawings and Specifications.  The failure or 

omission of any Proposer to examine any form, instrument, addendum or other document, or 

to visit the site and acquaint him with conditions there existing, shall in nowise relieve said 

Proposer from any obligation with respect to his Proposal price.  The submission of a 

Proposal shall be taken as prima facie evidence of compliance with this section. 

 

9 Guarantee:  

 

Contractor shall guarantee all parts of his work both as to materials and workmanship for a 

period of one year from date of acceptance by the RIEDC.  The RIEDC will hold 

performance security for a one year guarantee period. The Contractor or his sureties shall 

remedy any defects in the work and pay for any damage to other work resulting there from, 

which shall appear within a period of one (1) year from the date of final acceptance.  The date 
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of final acceptance shall be established by a written notice of final acceptance of all work 

under the contract issued by RIEDC to the Contractor. 

 

10. Warranty:   

  

 The Contractor shall furnish the RIEDC with the manufacturer's warranty for all items 

connected to the Contract.   
 

11. Cleaning Up in General:  Remove all waste and other material on a day-to-day basis.  On 

completion of all work, Contractor shall be responsible for the overall cleaning as a result of 

the work of each unit worked in.  Removal of waste material shall be as directed by the 

Specifications and or the RIEDC. 
 

12. Work Schedule:  The Contractor shall provide a work schedule to the Consultant and RIEDC 

for approval prior to commencement of the work. Work shall be performed during regular 

and normal work hours of the RIEDC.  
 

A. Permits: Unless otherwise provided in the bid/contract documents, the Contractor shall 

obtain and pay for all construction and other permits, licenses and inspections necessary 

for proper execution and completion of the Contract.  The RIEDC shall assist the 

Contractor as required in obtaining permits and licenses. The Contractor shall include the 

cost for all necessary permits, licenses and inspection fees in their bid, which might 

otherwise be charged by any city or municipality, or any of their departments or agencies.   
  

B. If the Contractor desires to use any design, device, material or process covered by letters, 

patent or copyright, he shall provide for such use by suitable legal agreement with the 

patentee or RIEDC. 
 

C. The Contractor and the surety shall indemnify and save harmless the RIEDC and RITBA, 

for any costs, expenses, and damage which it may be obliged to pay by reason of any 

infringement at any time during the prosecution or after the completion of the work. 
 

13. Shop Drawings: 
 

A. The Contractor shall forward with a transmittal letter, five (5) prints of each shop 

drawing. 
 

B. The Contractor shall upon request of the Design Consultant be requested to submit 

samples and all requested data for proposed material or equipment that deviates from the 

Specifications and Drawings.  The Contractor also shall submit samples and data of 

specified materials or equipment to the Design Consultant for evaluation. 
 

C. No work shall be fabricated or installed by the Contractor until final approval has been 

given. 
 

14. Assurance of Governmental Approvals and Licenses.  
 

The Contractor has obtained and, to the best of its knowledge, is in compliance with all 

federal, state, and local governmental reviews, consents, authorizations, approvals, and 

licenses presently required by law to be obtained by the Contractor for the Project. 
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15. Workers' Compensation and Employers Liability Insurance per RI Law:  

 

The Proposer shall carry Workers' Compensation Insurance for all employees who 

will be engaged in work at the site of the project.  If any part of the Proposer's 

contract is sub-let, the Proposer shall require his subcontractor(s) to maintain this 

insurance for all of the subcontractor's employees.   

 

16. Execution of Contract; Performance Bond, Labor and Material Payment Bond; 

Completion Assurance Agreement 

 

The successful Proposer shall execute the contract with the Owner in the form 

outlined in the Proposal Documents and in such number of counterparts as said 

Owner may request. 

 

The successful Proposer shall furnish Performance and Payment Bonds in the penal 

sum of one hundred percent (100%) of the total amount of the contract.  Said bonds 

shall be in the form outlined in the specifications, and must be from a surety company 

with a B+ or better rating by Best and licensed to do business in the State of RI. 

 

A Completion Assurance Agreement with a Letter of Credit may be accepted in lieu 

of Performance and Payment Bonds.  The Proposer and Owner will sign a 

Completion Assurance Agreement.  Said agreement will clearly explain the duties 

and responsibilities of all parties to the agreement and set the requirements for 

establishing a Completion Assurance Fund.  The Completion Assurance Fund will be 

in the form as outlined in the Proposal Documents and issued to the owner as obliges. 

 

The Letter of Credit in a form outlined within the Proposal documents, satisfactory to 

the Owner and the RI Economic Development Corporation, shall be in an amount 

equal to ten percent (10%) of the contract amount for contracts less than one hundred 

thousand dollars ($100,000) or twenty percent (20%) of the contract amount for 

contracts over one hundred thousand dollars ($100,000).  The Letter of credit shall be 

retained for one year from the date of the Certification of Completion. 
 

 

17. Indemnification:   
 

Contractor shall and hereby agrees to indemnify, defend, and hold RIEDC and RITBA, and 

their agents, officials, and employees, harmless from and against any and all suits, damages, 

claims, causes of actions, demands, judgments, penalties, costs, expenses, attorney's fees, and 

any and all injuries to persons or property and all other matters arising out of or incurred in 

connection with the performance by Contractor of the terms, conditions, and covenants of this 

Agreement.  

 
 

 

18. No Litigation Material to Project:   
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Except as disclosed to and approved by RIEDC in writing, there is no action, proceeding, or 

investigation now pending, or any basis therefore known or believed to exist by the 

Contractor that questions the validity of this Agreement or of any action to be taken under 

this Agreement that would, if adversely determined, materially or substantially impair the 

Contractor's ability to perform and observe its obligations under this Agreement or that would 

either directly or indirectly have an adverse effect on or impair the completion of the Project. 
 

19. Governing Law:   
 

Except to the extent preempted by applicable federal law, the laws of the State of Rhode 

Island shall govern all aspects of this Agreement, including execution, interpretation, 

performance, and enforcement, without regard to conflicts of law principles. 
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INSTRUCTIONS FOR BONDS AND  

COMPLETION ASSURANCE AGREEMENT 

 

 

1. The surety on the bond for any Proposal or for the performance of the contract must 

be any corporation authorized and qualified to act as surety in the State of RI. 

 

2. The full name and residence of each individual party to the bond shall be inserted in 

the body thereof; and each such party shall sign the bond with his usual signature on 

the line opposite the scroll seal, and if he signed in Maine, Massachusetts or New 

Hampshire, an adhesive seal shall be affixed opposite the signature. 

 

3. If the principals are partners, their individual names shall appear in the body of the 

bond, with the recital that they are partners composing a firm, naming it, and all the 

members of the firm shall execute the bond as individuals. 

 

4. The signature of a witness shall appear in the appropriate place, attesting the signature 

of each individual party to the bond. 

 

5. If the principal is a corporation, the name of the state in which said firm is 

incorporated shall be inserted in the appropriate place in the body of the bond; and 

said instrument shall be executed and attested under the corporate seal as indicated 

on the form.  If the corporation has no corporate seal, the fact shall be stated, in 

which case a scroll or adhesive seal shall appear following the corporate name. 

 

6. The official character and authority of the person or persons executing the bond for 

the principal, if a corporation, shall be certified by the secretary or assistant 

secretary, according to the form attached thereto. In lieu of such certificate, there 

may be attached to the bond copies of so much of the records of the corporation as 

will show the official character and authority of the officer signing. The secretary or 

assistant secretary, under the corporate seal, shall duly certify these copies as true 

copies. 

 

7. The date of the bond must not be prior to the date of the instrument for which it is 

given. 

 

8. All bonds must be from a surety company with a B+ or better rating by Best and 

licensed to do business in the State of RI.  

 

9. The Letter of Credit issuer must be licensed in the State of RI and have at the time of 

issuance, replacement, substitution, or renewal, one of the following ratings: 

 

A. Standard & Poor's - AAA, AA, A 

B. Moody’s - Aaa, Aa, A 

C. Keefe, Bruyette & Woods - B or better 

D. LACE -  B or better 
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a. The issuer’s rating is subject to review for compliance with above rating 

standards at any time during the term of the Letter of Credit.  The issuer’s 

rating will be verified upon each extension or renewal but not less than 

annually.  The letter must be irrevocable, transferable without fee, permit 

multiple draws, be governed by RI law and subject to Uniform Customs and 

Practices for Documentary Credits. 

b. A Letter of Credit will be automatically renewable unless 60 days prior to the 

expiration, the Owner is informed in writing that the Letter will not be 

renewed.  Failure to renew a Letter of Credit at least 30 days prior to 

expiration will be an event of default and the Letter of Credit may be called.  

Failure to maintain a Letter of Credit in the amount pledged will be an event 

of default.  Written notice of non-renewal of the LOC must be sent by 

certified mail, return receipt requested. 

c. The Letter of Credit shall be retained for one year from the date of the 

Certification of Completion. 

 

 

 

 

 

 



 

 

 

38 

PERFORMANCE BOND 

Know all men by these presents 

 

 

THAT _____________________________________________________________ of the    

Town of ___________________________, County of _________________________ 

and State of ___________________, as Principal (hereinafter called the Principal), and 

_____________________________________________ (a surety company authorized to 

transact business in the State of RI), as Surety called the Surety), are held and firmly 

bound unto the __________________________ (hereinafter called the “Oblige”)   

      (Legal Title of Owner) 

in the full penal sum of __________________________________ ($_______________ )  

Dollars  lawful money of the United States, to be paid to said ______________________. 

                 (Legal Title of Owner) 

 

To the which payment well and truly to be made and done, the said Principal binds 

himself, his heirs, executors, administrators and assigns (or itself, its successors and 

assigns), and the said Surety binds itself, its successors and assigns jointly and severally 

firmly by these presents. 

 

Signed, sealed and delivered this _____ day of  _______________ A. D. ___________. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT 

 

WHEREAS said Principal will enter into a certain written contract with said Oblige, to be 

dated the ______ day of  ___________________ A. D. ________, which written contract 

shall provide for the following work: 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 

Which contract, including any, hereafter made extension, modification or alteration 

thereof, is hereby referred to, incorporated in and made a part of this bond as though 

herein fully set forth. 

 

NOW, THEREFORE, if the said Principal shall well and truly keep, perform and execute 

all the terms, conditions and stipulations of said contract, as it may be extended, modified 

or altered, according to its provisions on his or its part to be kept and performed or shall 

indemnify and reimburse the Oblige for any loss that it may suffer through the failure of 

the Principal to faithfully observe and perform each and every obligation and duty 

imposed upon the Principal by the said contract, as it may be extended, modified or 

altered, at the time and in the manner therein specified, then this obligation shall be null 

and void, otherwise it shall remain and be in full force and effect.  Any suit under this 

bond must be instituted before the expiration of one (1) year from the date on which final 

payment under the contract falls due. 
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The Principal, Owner and Surety hereby designate the RI Economic Development 

Corporation an oblige to this Bond. 

 

Any such extension, modification or any forbearance on the part of either the Oblige or 

the Principal, one to the other, shall not in any way release the Principal and/or the 

Surety, their heirs, executors, administrators, successors or assigns from liability 

hereunder, notice on the Surety of any such extension, modification, alteration or 

forbearance being hereby specifically and absolutely waived. 

            

IN TESTIMONY WHEREOF, the said Principal has hereunto set his/its hand and seal, 

and the said Surety has caused this instrument to be signed by its attorney in fact and its 

corporate seal to be hereunto affixed, the day and year first written. 

 

 

Witnesses as to Principal 

 

__________________________  By: _____________________________ 

                                Principal 

 

__________________________ 

 

 

Witness as to Surety 

 

__________________________  By: _____________________________ 

             Its Attorney in fact 

 

__________________________ 
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LABOR AND MATERIAL BOND 

Know all men by these presents 

 

 

THAT_____________________________________________________________ of the    

Town of ___________________________, County of _________________________ 

and State of ____________________, as Principal (hereinafter called the Principal), and 

_______________________________________________ (a surety company authorized 

to transact business in the State of RI), as Surety called the Surety), are held and firmly 

bound unto the ___________________________ (hereinafter called the “Oblige” 

            (Legal Title of Owner) 

in the full penal sum of  _________________________________ ($__________) Dollars  

lawful money of the United States, to be paid to said ____________________________. 

                          (Legal Title of Owner) 

 

To the which payment well and truly to be made and done, the said Principal binds 

himself, his heirs, executors, administrators and assigns (or itself, its successors and 

assigns), and the said Surety binds itself, its successors and assigns jointly and severally 

firmly by these presents. 

 

Signed, sealed and delivered this ____ day of  ________________ A. D. ________. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT 

 

WHEREAS said Principal will enter into a certain written contract with said Oblige, to be 

dated the _____________ day of ___________________ A. D. ________, which written 

contract shall provide for the following work: 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 

Which contract, including any, hereafter made extension, modification or alteration 

thereof, is hereby referred to, incorporated in and made a part of this bond as though 

herein fully set forth. 

 

NOW, THEREFORE, if the said Principal shall well and truly keep, perform and execute 

all the terms, conditions and stipulations of said contract, as it may be extended, modified 

or altered, according to its provisions on his or its part to be kept and performed or shall 

indemnify and reimburse the Oblige for any loss that it may suffer through the failure of 

the Principal to faithfully observe and perform each and every obligation and duty 

imposed upon the Principal by the said contract, as it may be extended, modified or 

altered, at the time and in the manner therein specified, then this obligation shall be null 

and void, otherwise it shall remain and be in full force and effect.  Any suit under this 

bond must be instituted before the expiration of one (1) year from the date on which final 

payment under the contract falls due. 
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The Principal, Owner and Surety hereby designate the RI Economic Development 

Corporation an oblige to this Bond. 

 

Any party, whether a subcontractor or otherwise, who furnishes materials or supplies or 

performs labor or services in the prosecution of the work under said contract, as it may be 

extended, modified or altered, and who is not paid therefore, may bring a suit on this 

bond in the name of the person suing and prosecute the same to final execution and 

judgment for such sum or sums as may be justly due. 

 

IN TESTIMONY WHEREOF, the said Principal has hereunto set his/its hand and seal, 

and the said Surety has caused this instrument to be signed by its attorney in fact and its 

corporate seal to be hereunto affixed, the day and year first written. 

 

 

Witnesses as to Principal 

 

__________________________  By: _____________________________ 

                               Principal 

 

__________________________ 

 

 

Witness as to Surety 

 

__________________________  By: _____________________________ 

             Its Attorney in fact 

 

__________________________
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STATE OF RHODE ISLAND 
Rhode Island Economic Development Corporation 

 

COMPLETION ASSURANCE AGREEMENT 

 

THIS AGREEMENT made this ____ day of _________________, 2013 by and between 

______________________________________________________________, a 

____________________________ having an office at ________________________ 

(hereinafter called the “Contractor”), and ____________________________________, a 

_______________________________ having an office at______________________ 

_________________________________________   (here in after called the “Owner”), 

and Director of the RI Economic Development Corporation, whose principal office is 315 

Iron Horse Way, Providence, RI (hereinafter with its assigns called the “Commissioner”). 

 

WITNESSETH 

 

WHEREAS the Contractor and the Owner have entered into a Construction Contract 

dated _______________, 2013, providing for the expansion of a VMS project as 

described in said Contract, said project being known as the Expansion of the Existing 

Legacy PSCN system, and a copy of said Contract being on file with the RI Economic 

Development Corporation, and 

 

WHEREAS the rehabilitation of the said project is to be financed by a grant/loan made to 

said Owner by the Commissioner, pursuant to an Assistance Agreement between the 

Owner and the Commissioner, and                        

 

WHEREAS the Commissioner is unwilling to make advances of the grant/loan unless the 

Contractor shall first furnish proper assurance to the Owner and to the Commissioner for: 

 

1. The performance of the obligations assumed by the Contractor under said 

Construction Contract; 

 

2. The completion of said project in accordance with the drawings and specifications 

referred to in said Construction Contract, free and clear of any liens, claims or 

encumbrances whatsoever; and  

 

3. The satisfaction of any loss, damage, or expense which the owner or Commissioner 

may suffer or sustain through  the failure of the contractor to fulfill all obligations 

assumed  under said Construction Contract. 

 

NOW THEREFORE, in consideration of the mutual promises and undertaking 

hereinafter contained, the parties hereto on behalf of themselves, their successors or 

assigns respectively, undertake and agree that: 

 

1. The Contractor has deposited with the Owner and the Commissioner, or if the owner 

and the Commissioner so elect, with a depository satisfactory to the Owner and the 
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Commissioner a Completion Assurance Fund (Hereinafter called the Fund) in the 

amount of ________________________________ ($__________), which is equal to 

(10% or 20%) of the total amount of the Construction Contract to secure or indemnify 

the Owner and/or Commissioner, as the case may be, for any expenses, loss or 

damage suffered or sustained as the result of any default by the contractor in the 

performance of the construction Contract; it being understood and agreed that said 

Fund shall at all times be under control of the Owner and the Commissioner or their 

assigns and is deposited in the form of an unconditional renewable irrevocable Letter 

of Credit (attached hereto) issued to the Owner and the Commissioner, as dual 

obliges, by a banking  institution satisfactory to the Commissioner. 

 

2. The Owner and the Commissioner shall maintain such Fund as a separate trust 

account to be disbursed as follows: 

 

A. To the Contractor or party making such deposit, during the course of construction, 

as may be deemed necessary by the Owner and the Commissioner and with their 

prior written approval. 

 

B. To the Contractor or party making such deposit, the balance of such fund so         

deposited remaining upon completion of the entire project, as defined in said         

Construction Contract, and approval thereof by the Owner and the Commissioner 

or their authorized agent which sum is to be retained in such account for a period 

of one year from the date of certification of completion, said date to-be deferred 

by the Owner and the Commissioner.  Said sum shall be held as a fund to 

guarantee against defects in construction due to faulty materials or  workmanship 

or damage to the premises resulting from such defects, which defects or damage 

become apparent within one year after the date of the aforesaid certification of 

completion.  Said sum may be used for the correction of such defects or damage 

in the event the Contractor fails to make such corrections.  The Contractor's 

liability for such correction is not limited by the amount of such sum. 

 

C. To the Owner and/or the Commissioner, the entire Fund or balance remaining 

therein the event of a default by the Contractor under the Construction Contract to 

be used by the Owner and/or the Commissioner to indemnify them for any loss, 

damage, or expense whatsoever which they may suffer by reason of the 

Contractor's failure to properly perform said Construction, Contract.  In any 

event, any and all disbursements from said Fund shall be made only upon the 

prior written approval of the Owner and the Commissioner, or their authorized 

agent(s). 

 

3. This agreement shall not alter or limit the obligations and liabilities of the Contractor 

under the Construction Contract, but shall be deemed to be merely additional security 

for the performance by the Contractor of the obligations there under. 

 

4. It is understood and agreed that in the event the Fund is held by a depository other 

than the Owner or the Commissioner, that said depository is not charged with any 
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duty or responsibility to see to the performance of or compliance with any agreement 

between any of the parties hereto other than that of paying over said Fund as directed 

in writing by the owner and the Commissioner, nor to see to the application of said 

Fund after making disbursement as so directed. 

 

 

IN WITNESS WHEREOF the parties hereto have duly executed these present the day 

and year first above mentioned. 

 

 

ATTEST:            _________________________________             

                    

                           By:  _________________________________ 

                 (Contractor) 

 

 

 _________________________________ 

                      

                           By:  _________________________________ 

                    (Owner) 

 

 

 

             RI Economic Development Corporation 

 

                           By:   ________________________________ 

            (Commissioner) 

 

 

 

  

 


